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SE-310
INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: HGTC - Horry-Georgetown Technical College
PROJECT NAME: Repair/Replace Roofing Systems - Conway Campus
PROJECT NUMBER: H59-6227-PD CONSTRUCTION COST RANGE: $2.000,000 to  $3,900,000
PROJECT LOCATION: Buildings 200, 500, 600, 700, 800, 900, 1000, 1100.
DESCRIPTION OF PROJECT/SERVICES: (450 character limit)
Base bid includes 2- 1\9/,0%r.anular—surfaced, modified bitumen roof system for select areas of Bldg. 200 & all of Bldgs.

500, 600, 700, 800 Base Bid also includes maintenance & repairs to select areas of Bldgs. 200 & 1100. Removal
of minor, non-friable asbestos containing materials is included for the mastlcs/coanngélfor ]?lldo% 200 at various

penetrations. ALT 1 includes roof replacement in lieu of the maintenance and repairs Bldg.
BID/SUBMITTAL DUE DATE: 04/23/2024 TIME: 10:00 AM NUMBER OF COPIES: 1

PROJECT DELIVERY METHOD: Design-Bid-Build

AGENCY PROJECT COORDINATOR: Kevin Brown, Capital Construction Manager

EMAIL: kevin.brown@hgtc.edu TELEPHONE: (843) 349-5398
DOCUMENTS OBTAINED FROM: www .hgtc.edu/purchasing

BID SECURITY IS REQUIRED IN AN AMOUNT NOT LESS THAN 5% OF THE BASE BID.
PERFORMANCE AND LABOR & MATERIAL PAYMENT BONDS: The successful Contractor will be required to
provide Performance and Labor and Material Payment Bonds, each in the amount of 100% of the Contract Price.

DOCUMENT DEPOSIT AMOUNT: $0.00 ISDEPOSITREFUNDABLE: (O ves Onoe @ nA

Bidders must obtain Bidding Documents/Plans from the above listed sources(s) to be listed as an official plan holder. Bidders that

rely on COHIIeS obtained from any other source do so at their own risk. All written communications with official plan holders &
bidders will be via email or website posting.

Agency WILL NOT accept Bids sent via email.

All questions & correspondence concerning this Invitation shall be addressed to the A/E.

A/E NAME: The BEE Group A/E CONTACT: Amanda Matlock

EMAIL: amandam@thebeegroup.org TELEPHONE: (184) 399-7447

PRE-BID CONFERENCE: @ ves (O No MANDATORY ATTENDANCE: Oves @ o
PRE-BID DATE: 04/30/2024 TIME: 10:00 AM

PRE-BID PLACE: 2050 Hwy 501 E, Conway SC 29526, Bldg. 100, Room 122 second floor
BID OPENING PLACE: 2050 Hwy 501 E. Conway SC 29526, Bldg. 100, Room 122 second floor
BID DELIVERY ADDRESSES:

HAND-DELIVERY: MAIL SERVICE:

Attn: Dianna Cecala, Procurement Office Attn: Dianna Cecala, Procurement Office
2050 Hwy 501 E 2050 Hwy 501 E

Conway, SC 29526 Conway, SC 29526

IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (O ves @ No

APPROVED BY: W Cy v DATE: 04/12/2024

(OSE PROJECT MANAGER)



mailto:kevin.brown@hgtc.edu
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Y ATA Document A701™ — 2018
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This version of AIA Document A701™-2018 is modified by the South Carolina
Division of Procurement Services, Office of State Engineer (“SCOSE”). Publication of
this version of AIA Document A701-2018 does not imply the American Institute of
Architects’ endorsement of any modification by SCOSE. A comparative version of
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for review on the SCOSE Web site.

Cite this document as “AlA Document A701™— 2018, Instructions to Bidders —
SCOSE Version,” or “AlA Document A701™-2018 — SCOSE Version.”
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

®AIA Document A701™ — 2018

Instructions to Bidders

for the following Project:
(Name, State Project Number, location, and detailed description)

Repair/Replace Roofing Systems — Conway Campus
H59-6227-PD
2050 Highway 501 East, Conway, SC 29526

THE OWNER:
(Name, legal status, address, and other information)

Horry-Georgetown Technical College
2050 Highway 501 East
Conway, SC 29526

The Owner is a Governmental Body of the State of South Carolina as defined by S.C.

Code Ann. § 11-35-310.

THE ARCHITECT:
(Name, legal status, address, and other information)

The Building Envelope Enclosure Group
1226 Y eamans Hall Road, Suite C
Hanahan, SC 29410

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER’S REPRESENTATIONS

3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION
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8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS

This version of AIA Document
A701-2018 is modified by the South
Carolina Division of Procurement
Services, Office of State Engineer.
Publication of this version of AIA
Document A701 does not imply the
American Institute of Architects’
endorsement of any modification by
South Carolina Division of
Procurement Services, Office of State
Engineer. A comparative version of
AIA Document A701-2018 showing
additions and deletions by the South
Carolina Division of Procurement
Services, Office of State Engineer is
available for review on South Carolina
state Web site.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AIA Document A701™-2018. Copyright © 1970, 1974, 1978, 1987, 1997, and 2018 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of State Engineer Version of AIA Document A701™-2018. Copyright © 2016 and 2020 by The American Institute of
Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not

be used without permission. This document was created on 03/08/2024 10:52:25

under the terms of AIA Documents on Demand® Order No. 2114516216 ,

is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Documents-on-Demand — End User

License Agreement. To report copyright violations, e-mail copyright@aia.org.
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.1.1 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean the AIA Document A101-2017 Standard Form of Agreement Between
Owner and Contractor, SCOSE Version. Any reference in this document to the General Conditions of the Contract for
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean the AIA Document A201-2017
General Conditions of the Contract for Construction, SCOSE Version.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
.1 the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents, and accepts full responsibility for any pre-bid existing conditions that would affect the Bid
that could have been ascertained by a site visit. As provided in S.C. Code Ann. Reg. 19-445.2042(B), a
bidder’s failure to attend an advertised pre-bid conference will not excuse its responsibility for estimating
properly the difficulty and cost of successfully performing the work, or for proceeding to successfully
perform the work without additional expense to the State;
.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception;
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor; and
.7 the Bidder understands that it may be required to accept payment by electronic funds transfer (EFT).

§ 2.2 Certification of Independent Price Determination

§ 2.2.1 GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY
RENDER YOU SUBJECT TO PROSECUTION UNDER SC CODE OF LAWS §16-9-10 AND OTHER APPLICABLE
LAWS.

AIA Document A701™-2018. Copyright © 1970, 1974, 1978, 1987, 1997, and 2018 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of State Engineer Version of AIA Document A701™-2018. Copyright © 2016 and 2020 by The American Institute of
Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not
be used without permission. This document was created on 03/08/2024 10:52:25 under the terms of AIA Documents on Demand® Order No. 2114516216 ,
is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Documents-on-Demand — End User
License Agreement. To report copyright violations, e-mail copyright@aia.org.
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§ 2.2.2 By submitting a Bid, the Bidder certifies that:

1

The prices in this Bid have been arrived at independently, without, for the purpose of restricting
competition, any consultation, communication, or agreement with any other bidder or competitor relating
to:

.1 those prices;
.2 the intention to submit a Bid; or
.3 the methods or factors used to calculate the prices offered.

The prices in this Bid have not been and will not be knowingly disclosed by the Bidder, directly or
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and

No attempt has been made or will be made by the Bidder to induce any other concern to submit or not to
submit a Bid for the purpose of restricting competition.

§ 2.2.3 Each signature on the Bid is considered to be a certification by the signatory that the signatory:

1

Is the person in the Bidder’s organization responsible for determining the prices being offered in this Bid,
and that the signatory has not participated and will not participate in any action contrary to Section 2.2.2 of
this certification; or

Has been authorized, in writing, to act as agent for the Bidder's principals in certifying that those principals
have not participated, and will not participate in any action contrary to Section 2.2.2 of this certification [As
used in this subdivision, the term "principals" means the person(s) in the Bidder’s organization responsible
for determining the prices offered in this Bid];

As an authorized agent, does certify that the principals referenced in Section 2.2.3.2 of this certification
have not participated, and will not participate, in any action contrary to Section 2.2.2 of this certification;
and

As an agent, has not personally participated, and will not participate, in any action contrary to Section 2.2.2
of this certification.

§ 2.2.4If the Bidder deletes or modifies Section 2.2.2.2 of this certification, the Bidder must furnish with its offer a signed
statement setting forth in detail the circumstances of the disclosure.

§ 2.2.5 Drug Free Workplace Certification
By submitting a Bid, the Bidder certifies that, if awarded a contract, Bidder will comply with all applicable provisions of
The Drug-free Workplace Act, S.C. Code Ann. 44-107-10, et seq.

§ 2.2.6 Certification Regarding Debarment and Other Responsibility Matters
§ 2.2.6.1 By submitting a Bid, Bidder certifies, to the best of its knowledge and belief, that:

1

Bidder and/or any of its Principals-

.1 Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the award of
contracts by any state or federal agency;

.2 Have not, within a three-year period preceding this Bid, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation
of Federal or state antitrust statutes relating to the submission of bids; or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or
receiving stolen property; and

.3 Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity with,
commission of any of the offenses enumerated in Section 2.2.6.1.1.2 of this provision.

Bidder has not, within a three-year period preceding this Bid, had one or more contracts terminated for

default by any public (Federal, state, or local) entity.

"Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons

having primary management or supervisory responsibilities within a business entity (e.g., general manager;

plant manager; head of a subsidiary, division, or business segment, and similar positions).

§ 2.2.6.2 Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract award,

Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

AIA Document A701™-2018. Copyright © 1970, 1974, 1978, 1987, 1997, and 2018 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of State Engineer Version of AIA Document A701™-2018. Copyright © 2016 and 2020 by The American Institute of
Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not
be used without permission. This document was created on 03/08/2024 10:52:25
is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Documents-on-Demand — End User

License Agreement. To report copyright violations, e-mail copyright@aia.org.
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§ 2.2.6.3 If Bidder is unable to certify the representations stated in Section 2.2.6.1, Bidder must submit a written
explanation regarding its inability to make the certification. The certification will be considered in connection with a
review of the Bidder's responsibility. Failure of the Bidder to furnish additional information as requested by the
Procurement Officer may render the Bidder non-responsible.

§ 2.2.6.4 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by Section 2.2.6.1 of this provision. The knowledge and information of a
Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business
dealings.

§ 2.2.6.5 The certification in Section 2.2.6.1 of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract
resulting from this solicitation for default.

§ 2.2.7 Ethics Certificate

By submitting a Bid, the Bidder certifies that the Bidder has and will comply with, and has not, and will not, induce a
person to violate Title 8, Chapter 13 of the SC Code of Laws, as amended (Ethics Act). The following statutes require
special attention: S.C. Code Ann. §8-13-700, regarding use of official position for financial gain; S.C. Code Ann.
§8-13-705, regarding gifts to influence action of public official; S.C. Code Ann. §8-13-720, regarding offering money for
advice or assistance of public official; S.C. Code Ann. §8-13-755 and §8-13-760, regarding restrictions on employment
by former public official; S.C. Code Ann. §8-13-775, prohibiting public official with economic interests from acting on
contracts; S.C. Code Ann. §8-13-790, regarding recovery of kickbacks; S.C. Code Ann. §8-13-1150, regarding statements
to be filed by consultants; and S.C. Code Ann. §8-13-1342, regarding restrictions on contributions by contractor to
candidate who participated in awarding of contract. The State may rescind any contract and recover all amounts expended
as a result of any action taken in violation of this provision. If the contractor participates, directly or indirectly, in the
evaluation or award of public contracts, including without limitation, change orders or task orders regarding a public
contract, the contractor shall, if required by law to file such a statement, provide the statement required by S.C. Code Ann.
§8-13-1150 to the Procurement Officer at the same time the law requires the statement to be filed.

§ 2.2.8 Restrictions Applicable To Bidders & Gifts
Violation of these restrictions may result in disqualification of your Bid, suspension or debarment, and may constitute a
violation of the state Ethics Act.

§ 2.2.8.1 After issuance of the solicitation, Bidder agrees not to discuss this procurement activity in any way with the
Owner or its employees, agents or officials. All communications must be solely with the Procurement Officer. This
restriction may be lifted by express written permission from the Procurement Officer. This restriction expires once a
contract has been formed.

§ 2.2.8.2 Unless otherwise approved in writing by the Procurement Officer, Bidder agrees not to give anything to the
Owner, any affiliated organizations, or the employees, agents or officials of either, prior to award.

§ 2.2.8.3 Bidder acknowledges that the policy of the State is that a governmental body should not accept or solicit a gift,
directly or indirectly, from a donor if the governmental body has reason to believe the donor has or is seeking to obtain
contractual or other business or financial relationships with the governmental body. SC Regulation 19-445.2165(C)
broadly defines the term donor.

§ 2.2.9 Open Trade Representation
By submitting a Bid, the Bidder represents that Bidder is not currently engaged in the boycott of a person or an entity

based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined in S.C. Code
Ann. §11-35-5300.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents from the issuing office designated in the advertisement or
invitation to bid, for the deposit sum, if any, stated therein.
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§ 3.1.2 Any required deposit shall be refunded to all plan holders who return the paper Bidding Documents in good
condition within ten (10) days after receipt of Bids. The cost to replace missing or damaged paper documents will be
deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding Documents, and the
Bidder’s deposit will be refunded.

§ 3.1.3 Reserved

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents.

§ 3.1.6 All persons obtaining Bidding Documents from the issuing office designated in the advertisement shall provide
that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and email
address.

8§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2. Failure to do so will be at the Bidder’s risk. Bidder assumes responsibility for any patent
ambiguity that Bidder does not bring to the Architect’s attention prior to Bid Opening.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least ten (10) days prior to the date for receipt of Bids.

§ 3.2.3 Modifications, corrections, changes, and interpretations of the Bidding Documents shall be made by Addendum.
Modifications, corrections, changes, and interpretations of the Bidding Documents made in any other manner shall not be
binding, and Bidders shall not rely upon them.

§ 3.2.4 As provided in S.C. Code Ann. Reg. 19-445.2042(B), nothing stated at the Pre-bid conference shall change the
Bidding Documents unless a change is made by Addendum.

§ 3.3 Substitutions

§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution. Where “brand name or equal” is
used in the Bidding Documents, the listing description is not intended to limit or restrict competition.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten (10) days prior to the date for
receipt of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.2.4 No request to substitute materials, products, or equipment for materials, products, or equipment described in the
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has
been received by the Architect at least ten (10) days prior to the date for receipt of Bids established in the invitation to bid.
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Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of such requests
unless the addendum so specifies. A statement setting forth changes in other materials, equipment or other portions of the
Work, including changes in the Work of other contracts that incorporation of the proposed substitution would require,
shall be included.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda
§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued at least five (5) business days before the day of the Bid Opening, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids. A business day runs
from midnight to midnight and excludes weekends and state and federal holidays.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

§ 3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue an Addendum prior to the
original Bid Date, the Owner will notify prospective Bidders by telephone or other appropriate means with immediate
follow up with an Addendum. This Addendum will verify the postponement of the original Bid Date and establish a new
Bid Date. The new Bid Date will be no earlier than the fifth (5th) business day after the date of issuance of the Addendum
postponing the original Bid Date.

§ 3.4.6 If an emergency or unanticipated event interrupts normal government processes so that Bids cannot be received at
the government office designated for receipt of Bids by the exact time specified in the solicitation, the time specified for
receipt of Bids will be deemed to be extended to the same time of day specified in the solicitation on the first work day on
which normal government processes resume. In lieu of an automatic extension, an Addendum may be issued to
reschedule Bid Opening. If state offices are closed in the county in which Bids are to be received at the time a pre-bid or
pre-proposal conference is scheduled, an Addendum will be issued to reschedule the conference. Bidders shall visit
https://www.scemd.org/closings/ for information concerning closings.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the Bid Form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.
§ 4.1.3 Sums shall be expressed in numbers.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid. Bidder shall not make
stipulations or qualify his Bid in any manner not permitted on the Bid Form. An incomplete Bid or information not
requested that is written on or attached to the Bid Form that could be considered a qualification of the Bid, may be cause
for rejection of the Bid.

§ 4.1.5 All requested Alternates shall be bid. The failure of the Bidder to indicate a price for an Alternate shall render the
Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate, the
box for “ADD TO” or “DEDUCT FROM”. If no change in the Base Bid is required, enter “ZERO” or “No Change”.
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§ 4.1.6 Pursuant to S.C. Code Ann. § 11-35-3020(b)(i), as amended, Section 7 of the Bid Form sets forth a list of proposed
subcontractors for which the Bidder is required to identify those subcontractors the Bidder will use to perform the work
listed. Bidder must follow the instructions in the Bid Form for filling out this section of the Bid Form. Failure to properly
fill out Section 7 may result in rejection of Bidder’s bid as non-responsive.

§ 4.1.7 Contractors and subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of
Laws to be licensed, must be licensed as required by law at the time of bidding.

§ 4.1.8 Each copy of the Bid shall state the legal name and legal status of the Bidder. Each copy of the Bid shall be signed
by the person or persons legally authorized to bind the Bidder to a contract.

§ 4.1.9 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 If required by the invitation to bid, each Bid shall be accompanied by a bid security in an amount of not less than
five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check.

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty.

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond and the
attorney-in-fact who executes the bond on behalf of the surety shall affix to the bond a certified and current copy of an
acceptable power of attorney. The Bid Bond shall:

.1 be issued by a surety company licensed to do business in South Carolina;

.2 be issued by a surety company having, at a minimum, a "Best Rating" of "A" as stated in the most current
publication of "Best's Key Rating Guide, Property-Casualty”, which company shows a financial strength
rating of at least five (5) times the contract price.

.3 beenclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid bond
authorization number provided on the Bid Form and issued by a firm or organization authorized by the
surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished; (b) the
specified time has elapsed so that Bids may be withdrawn; or (¢) all Bids have been rejected.

§ 4.2.5 By submitting a Bid Bond via an electronic bid bond authorization number on the Bid Form and signing the Bid
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by the
Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the conditions
provided in this Section 4.2.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:

§ 4.3.2 All paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall
be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed to the
Owner’s designated purchasing office as shown in the invitation to bid. The envelope shall be identified with the Project
name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for which the Bid is
submitted. If the Bid is sent by mail, or special delivery service (UPS, Federal Express, etc.), the sealed envelope shall be
labelled “SEALED BID ENCLOSED?” on the face thereof. Bidders hand delivering their Bids shall deliver Bids to the
place of the Bid Opening as shown in the invitation for bids. Whether or not Bidders attend the Bid Opening, they shall
give their Bids to the Owner’s Procurement Officer or his/her designee as shown in the invitation to bid prior to the time of
the Bid Opening.

8§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted.
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8§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.

§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted. Oral, telephonic,
telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.3.6 The official time for receipt of Bids will be determined by reference to the clock designated by the Owner’s
Procurement Officer or his/her designee. The Procurement Officer conducting the Bid Opening will determine and
announce that the deadline has arrived and no further Bids or bid modifications will be accepted. All Bids and bid
modifications in the possession of the Procurement Officer at the time the announcement is completed will be timely,
whether or not the bid envelope has been date/time stamped or otherwise marked by the Procurement Officer.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice

of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in
an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

Bids received on time will be publicly opened and read aloud. The Owner will not read aloud Bids that the Owner
determines, at the time of opening, to be non-responsive.

§ 5.1.1 At Bid Opening, the Owner will announce the date and location of the posting of the Notice of Intend to Award. If
the Owner determines to award the Project, the Owner will, after posting a Notice of Intend to Award, send a copy of the
Notice to all Bidders.

§ 5.1.2 The Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid
Opening.

§ 5.1.3 If only one Bid is received, the Owner will open and consider the Bid.

8§ 5.2 Rejection of Bids
§ 5.2.1 The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to rejection.

§ 5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:

Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit;
Failure to deliver the Bid on time;

Failure to comply with Bid Security requirements, except as expressly allowed by law;
Listing an invalid electronic Bid Bond authorization number on the Bid Form;

Failure to Bid an Alternate, except as expressly allowed by law;

Failure to list qualified subcontractors as required by law;

Showing any material modification(s) or exception(s) qualifying the Bid;

Faxing a Bid directly to the Owner or Owner’s representative; or

© oo N o U W R

Failure to include a properly executed Power-of-Attorney with the Bid Bond.

§ 5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or
sub-line items. A Bid is materially unbalanced when it is based on prices significantly less than cost for some work and
prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the Bid
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will result in the lowest overall cost to the Owner even though it may be the low evaluated Bid, or if it is so unbalanced as
to be tantamount to allowing an advance payment.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents and does not exceed available funds.
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in
the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the lowest responsive and responsible Bidder on the basis of the
sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor's Responsibility

Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility. Failure of
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be
non-responsible.

§ 6.2 Reserved

8§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect:
.1 adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

8§ 6.4 Posting of Intent To Award

The Notice of Intent to Award will be posted at the following location:
Room or Area of Posting: HGTC Procurement Office, Room 120
Building Where Posted: Building 100
Address of Building: 2050 Highway 501 East, Conway, SC 29526
WEB site address (if applicable): www.hgtc.edu/purchasing (Construction Projects, Solicitations, and Awards)
Posting date will be announced at Bid Opening. In addition to posting the Notice, the Owner will promptly send
all responsive Bidders a copy of the Notice of Intent to Award and the final bid tabulation

§ 6.5 Protest of Solicitation or Award

§ 6.5.1 If you are aggrieved in connection with the solicitation or award of a contract, you may be entitled to protest, but
only as provided in S.C. Code Ann. § 11-35-4210. To protest a solicitation, you must submit a protest within fifteen (15)
days of the date the applicable solicitation document is issued. To protest an award, you must (i) submit notice if your
intent to protest within seven (7) business days of the date the award notice is posted, and (ii) submit your actual protest
within fifteen (15) days of the date the award notice is posted. Days are calculated as provided in Section 11-35-310(13).
Both protests and notices of intent to protest must be in writing and must be received by the State Engineer within the time
provided. The grounds of the protest and the relief requested must be set forth with enough particularity to give notice of
the issues to be decided.

§ 6.5.2 Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing:

1 by email to protest-ose@mmao.sc.gov,

.2 by facsimile at 803-737-0639, or

.3 by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201.
By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive
communications regarding your protest (and any related protests) at the e-mail address from which you sent your protest.
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ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the state of South Carolina.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
100% of the Contract Sum.

§ 7.2 Time of Delivery of Contract, Certificates of Insurance, and Form of Bonds

§ 7.2.1 Following expiration of the protest period, the Owner will forward the Contract for Construction to the Bidder for
signature. The Bidder shall return the fully executed Contract for Construction to the Owner within seven (7) days. The
Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three (3) days following the
date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to consider the
Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the Bidder’s Bid and to
make claim on the Bid Security for re-procurement cost.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on the Performance Bond and Payment Bond forms included
in the Bid Documents.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, SCOSE
Version.
.2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds, SCOSE Version.
.3 AIA Document A201™-2017, General Conditions of the Contract for Construction, SCOSE Version.
4 Drawings

Number Title Date
Aslisted in Table of Contents

5  Specifications

Section Title Date Pages
Aslisted in Table of Contents
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.6 Addenda:

Number Date Pages

.1 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:

AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:

The Sustainability Plan:

Supplementary and other Conditions of the Contract:

.8 Other documents listed below:
(List here any additional documents that are intended to form part of the Proposed Contract Documents.)

ARTICLE 9  Miscellaneous

§ 9.1 Nonresident Taxpayer Registration Affidavit Income Tax Withholding Important Tax Notice - Nonresidents Only

§ 9.1.1 Withholding Requirements for Payments to Nonresidents: SC Code of Laws §12-8-550 requires persons hiring or
contracting with a nonresident conducting a business or performing personal services of a temporary nature within South
Carolina to withhold 2% of each payment made to the nonresident. The withholding requirement does not apply to (1)
payments on purchase orders for tangible personal property when the payments are not accompanied by services to be
performed in South Carolina, (2) nonresidents who are not conducting business in South Carolina, (3) nonresidents for
contracts that do not exceed $10,000 in a calendar year, or (4) payments to a nonresident who (a) registers with either the
S.C. Department of Revenue or the S.C. Secretary of State and (b) submits a Nonresident Taxpayer Registration Affidavit
- Income Tax Withholding, Form I-312 to the person letting the contract.

§ 9.1.2 For information about other withholding requirements (e.g., employee withholding), contact the Withholding
Section at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website at:
WWW.sctax.org

§ 9.1.3 This notice is for informational purposes only. This Owner does not administer and has no authority over tax
issues. All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the
South Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140. All withholding questions
should be directed to the Withholding Section at 803-898-5383.

PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING"
FORM (Available through SC Department of Revenue).

Init. AIA Document A701™-2018. Copyright © 1970, 1974, 1978, 1987, 1997, and 2018 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of State Engineer Version of AIA Document A701™-2018. Copyright © 2016 and 2020 by The American Institute of 1
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8§ 9.2 Submitting Confidential Information

8§ 9.2.1 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder must
separately mark with the word "CONFIDENTIAL" every page, or portion thereof, that the Bidder contends contains
information that is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-4-40(a)(1),
or (b) privileged & confidential, as that phrase is used in SC Code of Laws §11-35-410.

§ 9.2.2 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder must
separately mark with the words "TRADE SECRET" every page, or portion thereof, that the Bidder contends contains a
trade secret as that term is defined by SC Code of Laws §39-8-20.

§ 9.2.3 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder must
separately mark with the word "PROTECTED" every page, or portion thereof, that the Bidder contends is protected by SC
Code of Laws §11-35-1810.

§ 9.2.4 All markings must be conspicuous; use color, bold, underlining, or some other method in order to conspicuously
distinguish the mark from the other text. Do not mark your entire Bid as confidential, trade secret, or protected! If your
Bid, or any part thereof, is improperly marked as confidential or trade secret or protected, the State may, in its sole
discretion, determine it nonresponsive. If only portions of a page are subject to some protection, do not mark the entire

page.

§ 9.2.5 By submitting a response to this solicitation, Bidder (1) agrees to the public disclosure of every page of every
document regarding this solicitation or request that was submitted at any time prior to entering into a contract (including,
but not limited to, documents contained in a response, documents submitted to clarify a response, & documents submitted
during negotiations), unless the page is conspicuously marked "TRADE SECRET" or "CONFIDENTIAL" or
"PROTECTED", (2) agrees that any information not marked, as required by these bidding instructions, as a "Trade
Secret" is not a trade secret as defined by the Trade Secrets Act, & (3) agrees that, notwithstanding any claims or markings
otherwise, any prices, commissions, discounts, or other financial figures used to determine the award, as well as the final
contract amount, are subject to public disclosure.

§ 9.2.6 In determining whether to release documents, the State will detrimentally rely on the Bidders’ marking of
documents, as required by these bidding instructions, as being either "Confidential" or "Trade Secret" or "PROTECTED".

§ 9.2.7 By submitting a response, the Bidder agrees to defend, indemnify & hold harmless the State of South Carolina, its
officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees, arising
out of or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret" or
"PROTECTED".

§ 9.3 Solicitation Information From Sources Other Than Official Source

South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina
solicitations. Any information on State agency solicitations obtained from any other source is unofficial and any reliance
placed on such information is at the Bidder’s sole risk and is without recourse under the South Carolina Consolidated
Procurement Code.

§ 9.4 Builder’s Risk Insurance
Bidders are directed to Exhibit A of the AIA Document A101, 2017 SCOSE Version, which, unless provided otherwise in
the Bid Documents, requires the contractor to provide builder’s risk insurance on the project.

8§ 9.5 Tax Credit For Subcontracting With Minority Firms

§ 9.5.1 Pursuant to S.C. Code Ann. §12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax
credit equal to 4% of the payments they make to said subcontractors. The payments claimed must be based on work
performed directly for a South Carolina state contract. The credit is limited to a maximum of fifty thousand dollars
annually. The taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in
which the first payment is made to the subcontractor that qualifies for the credit. After the above ten consecutive taxable
years, the taxpayer is no longer eligible for the credit. The credit may be claimed on Form TC-2, "Minority Business
Credit." A copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is
to be attached to the contractor's income tax return.

Init. AIA Document A701™-2018. Copyright © 1970, 1974, 1978, 1987, 1997, and 2018 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of State Engineer Version of AIA Document A701™-2018. Copyright © 2016 and 2020 by The American Institute of 1
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8§ 9.5.2 Taxpayers must maintain evidence of work performed for a State contract by the minority subcontractor.
Questions regarding the tax credit and how to file are to be referred to: SC Department of Revenue, Research and
Review, Phone: (803) 898-5786, Fax: (803) 898-5888.

8 9.5.3 The subcontractor must be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and
Minority Business Assistance (OSMBA). Certificates are issued to subcontractors upon successful completion of the
certification process. Questions regarding subcontractor certification are to be referred to: Governor's Office of Small and
Minority Business Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: S.C. Code Ann. §11-35-5010 —
Definition for Minority Subcontractor & S.C. Code Ann. §11-35-5230 (B) — Regulations for Negotiating with State
Minority Firms.

§ 9.6 Other Special Conditions Of The Work

AIA Document A701™-2018. Copyright © 1970, 1974, 1978, 1987, 1997, and 2018 by The American Institute of Architects. All rights reserved. South Carolina
Division of Procurement Services, Office of State Engineer Version of AIA Document A701™-2018. Copyright © 2016 and 2020 by The American Institute of
Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are registered trademarks and may not
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AIA Document A310 - 2010

Bid Bond

S

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:

(Name, legal status and address)
Horry-Georgetown Technical College

2050 Highway 501 East
Conway, SC 29526

BOND AMOUNT: §

PROJECT:

(Name, location or address, and Project number, if any)
Repair/Replace Roofing Systems - Conway Campus
2050 Highway 501 East

Conway, SC 29526

Owner Project. Number: H59-6227-PD
The Contractor and Surety are bound to the Owner in the amount set forth above, for the

payment of which the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, as provided herein. The
conditions of this Bond are such that if the Owner accepts the bid of the Contractor within
the time specified in the bid documents, or within such time period as may be agreed to by
the Owner and Contractor, and the Contractor either (1) enters into a contract with the
Owner in accordance with the terms of such bid, and gives such bond or bonds as may be
specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction
of the Project and otherwise acceptable to the Owner, for the faithful performance of such
Contract and for the prompt payment of labor and material furnished in the prosecution
thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond,
between the amount specified in said bid and such larger amount for which the Owner may
in good faith contract with another party to perform the work covered by said bid, then this
obligation shall be null and void, otherwise to remain in full force and effect. The Surety
hereby waives any notice of an agreement between the Owner and Contractor to extend the
time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply
to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance
of bids specified in the bid documents, and the Owner and Contractor shall obtain the
Surety’s consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term
Confractor in this Bond shall be deemed to be Subcontractor and the term Cwner shall be
deemed to be Contractor.

‘When this Bond has been furnished to comply with a statutory or other legal requirement in
the location of the Project, any provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completicn. The author may also
have revised the text of the original
AlA standard form. An Addifions and
Delefions Report that notes added
informaticn as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the [eft margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

Any singular reference to Contractor,
Surety, Owner or other party shall be
considered plural where applicable.

AlA Document A310™ - 2010. Copyright ® 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,”
“AlA," the AIA Logo, and “AlA Contract Documents™ are registered trademarks and may not be used without parmission, This document was produced by AlA
software at 13:07:51 ET on 09/20/2021 under Order No.8195141493 which expires on 09/06/2022, is not for resale, is licensed for ane-lime use only, and may only
be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
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Signed and sealed this  day of

(Contractor as Principal) (Seal)
(Witness) (Title)
{(Surety) (Seal)
(Witness) (Title)
Init AlA Document A310™ — 2010, Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,”
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2023 Edition

SE-330
LUMP SUM BID FORM
Bidders shall submit bids on only Bid Form SE-330.

BID SUBMITTED BY:

(Bidder's Name)

BID SUBMITTED TO: Horry-Georgetown Technical College

(Agency’s Name)

FOR: PROJECT NAME: Repair/Replace Roofing Systems — Conway Campus

PROJECT NUMBER: H59-6227-PD

OFFER

§1.

§ 2.

§3.

§ 4.

§ 5.

§ 6.1

In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the above-
named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the
Agency on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the Bidding
Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other terms and

conditions of the Bidding Documents.

Pursuant to SC Code § 11-35-3030(1), Bidder has submitted Bid Security in the amount and form required by the Bidding

Documents.

Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the effects of

said Addenda into this Bid:

(Bidder, check all that apply. Note, there may be more boxes than actual addenda. Do not check boxes that do not apply)
ADDENDA: ] #1 L] #2 ] #3 [ #4 [ #s5

Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with the
disposition of Bid Security. Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked or
withdrawn after the opening of bids, and shall remain open for acceptance for a period of 60 Days following the Bid
Date, or for such longer period of time that Bidder may agree to in writing upon request of the Agency.

Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances,
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete the
following items of construction work:

BASE BID WORK (as indicated in the Bidding Documents and generally described as follows): _Base Bid work includes
complete removal and replacement for Building 200 (Areas A, B, C, D, E, and F) and Buildings 500, 600, 700, 800 and

900. Roof replacement includes minor deck repairs, rough carpentry, roof insulation, including taper, and a two-ply,

granular-surfaced, modified bitumen roof system. All associated sheet metal components and accessories are included.
Removal of minor, non-friable asbestos containing materials is included for the mastics/coatings for Building 200 at
various penetrations on all roof areas. Base Bid work also includes maintenance and repairs to Building 200, Areas E1
and F1 and Building 1100, Areas, A, Al, A2, A3,B,C, D, E, Fand G.

S , which sum is hereafter called the Base Bid.

(Bidder to insert Base Bid Amount on line above)

BF -1 SE-330






2023 Edition

SE-330
LUMP SUM BID FORM
Bidders shall submit bids on only Bid Form SE-330.

§6.2

§6.3

BID ALTERNATES as indicated in the Bidding Documents and generally described as follows:

ALTERNATE # 1 (Brief Description): _Alternate Number 1 work includes the roof replacement in lieu of the

maintenance and repairs for Building 1100, Areas A, A1, A2, A3, B, C, and D. ADD 60 Calendar Days, if
Accepted.

[ ] ADD TO or [ | DEDUCT FROM BASE BID:_$

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

ALTERNATE # 2 (Brief Description): _N/A
[ ]ADD TO or [ | DEDUCT FROM BASE BID:_$

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

ALTERNATE # 3 (Brief Description): _N/A
[ ]ADD TO or [ | DEDUCT FROM BASE BID:_$

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)

UNIT PRICES:

BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES. The UNIT PRICES offered by
BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination.
UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools of trades and labor,
fees, taxes, insurance, bonding, overhead, profit, etc. The Agency reserves the right to include or not to include any of
the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with BIDDER prior to including in the
Contract.

UNIT OF
No. ITEM MEASURE ADD DEDUCT
_1. _Concrete Deck Repair (1" Deep) SF $ $
2. LWIC/Gypsum Deck Repair SF $ $
3. Metal Deck Repair SF $ $
4. Metal Deck Replacement (Select) SF $ $
5. 2 x 4, Treated LF $ S
6. 2 x 6, Treated LF $ S
7. Plywood, 1/2" Ext. Grade SF $ $
8. Roof Membrane Repair SF $ $
9. Roof Flashing Repair LF $ $
10.  Drain Replacement EA $ $

BF - 1A SE-330






2023 Edition

SE-330
LUMP SUM BID FORM

§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER
35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED
(See Instructions on the following page BF-2A4)

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:

A) (B) D)
SUBCONTRACTOR LICENSE ©) SUBCONTRACTOR'S
LICENSE CLASSIFICATION CLASSIFICATION or SUBCONTRACTOR and/or and/or
or SUBCLASSIFICATION SUBCLASSIFICATION PRIME CONTRACTOR PRIME CONTRACTOR'S
NAME ABBREVIATION (Required - must be completed by Bidder) SC LICENSE NUMBER
(Completed by Agency) (Completed by Agency) (Requested, but not Required)
BASE BID
Not Required.
ALTERNATE #1
Not Required.
ALTERNATE #2
Not Required.
ALTERNATE #3
Not Required.

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the Alternate and the
Base Bid work.

BF -2 SE-330
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2023 Edition

LUMP SUM BID FORM

§8.

§9.

§ 10.

LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY):

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Agency upon the

Agency’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and subcontractors,

other than those listed in Section 7 above, that Bidder intends to use on the project. Bidder acknowledges and agrees that

this list is provided for purposes of determining responsibility and not pursuant to the subcontractor listing requirements
of SC Code § 11-35-3020(b)(1).

TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES

a)

b)

CONTRACT TIME

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued
by the Agency. Bidder agrees to substantially complete the Work within 310 Calendar Days

from the Date of Commencement, subject to adjustments as provided in the Contract Documents.
LIQUIDATED DAMAGES

Bidder further agrees that from the compensation to be paid, the Agency shall retain as Liquidated Damages the

amount of §__ 500.00 for each Calendar Day the actual construction time required to achieve Substantial

Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract Documents.
This amount is intended by the parties as the predetermined measure of compensation for actual damages, not as a

penalty for nonperformance.

AGREEMENTS

a)
b)

©)

Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina.

Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be

canceled for the convenience of, and without cost to, the State.

Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be responsible
for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the Project canceled

for any reason prior to the issuance of the Notice to Proceed.

§ 11. ELECTRONIC BID BOND

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the Principal

and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA Document A310,

Bid Bond, referenced in the Bidding Documents.

ELECTRONIC BID BOND NUMBER:

SIGNATURE AND TITLE:

BF 3 SE-330






2023 Edition

SE-330
LUMP SUM BID FORM

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION

SC Contractor's License Number(s):

Classification(s) & Limits:

Subclassification(s) & Limits:

By signing this Bid, the person signing reaffirms all representation and certification made by both
the person signing and the Bidder, including without limitation, those appearing in Article 2 of the
SCOSE Version of the AIA Document A701, Instructions to Bidders, is expressly incorporated by
reference.

BIDDER’S LEGAL NAME:

ADDRESS:

TELEPHONE:

EMAIL:

SIGNATURE: DATE:

PRINT NAME:

TITLE:

BF 4 SE-330






South Carolina Division of Procurement
Services, Office of State Engineer Version of

2 AT A pocument A101® - 2017

Standard Form of Agreement Between Owner and
Contractor where the basis of payment is a Stipulated Sum

4.
N}
% K

This version of AIA Document A101®°-2017 is modified by the South Carolina
Division of Procurement Services, Office of State Engineer (“SCOSE”). Publication of
this version of AIA Document A101-2017 does not imply the American Institute of
Architects’ endorsement of any modification by SCOSE. A comparative version of
AIA Document A101-2017 showing additions and deletions by SCOSE is available
for review on the SCOSE Web site.

Cite this document as “AlA Document A101®-2017, Standard Form of Agreement
Between Owner and Contractor where the basis of payment is a Stipulated Sum —
SCOSE Version,” or “AlA Document A101°-2017 — SCOSE Version.”

AIA Document A101°-2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The
American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA
Document A101®-2017. Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,”
“AlA,” the AIA Logo, “A101,” and “AlA Contract Documents” are registered trademarks and may not be used without permission. To report copyright
violations, e-mail copyright@aia.org.
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

QD

X

ATA Document A101®- 2017

)

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of
in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Horry-Georgetown Technical College

2050 Highway 501 East
Conway, SC 29526

The Owner is a Governmental Body of the State of South Carolina as defined in
S.C. Code Ann. § 11-35-310.

and the Contractor:
(Name, legal status, address and other information)

for the following Project:

(Name, State Project Number, location and detailed description)
Repair/Replace Roofing Systems — Conway Campus
H59-6227-PD

2050 Highway 501 East, Conway, SC 29526

The Architect:
(Name, legal status, address and other information)

The Building Envelope Enclosure Group
1226 Y eamans Hall Road, Suite C
Hanahan, SC 29410

The Owner and Contractor agree as follows.

This version of AIA Document
A101-2017 is modified by the
South Carolina Division of
Procurement Services, Office of
State Engineer. Publication of this
version of AIA Document A101
does not imply the American
Institute of Architects’ endorsement
of any modification by South
Carolina Division of Procurement
Services, Office of State Engineer.
A comparative version of AIA
Document A101-2017 showing
additions and deletions by the
South Carolina Division of
Procurement Services, Office of
State Engineer is available for
review on South Carolina state
Web site.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

AIA Document A101® — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, and 2017 by The

American Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document
A101°-2017. Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo,
/ “A101,” and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was created on

03/08/2024 10:58:51 under the terms of AIA Documents on Demand® Order No0.2114516216 , is not for resale, is licensed for one-time use only, and
may only be used in accordance with the AIA Contract Documents® Documents-on-Demand - End User License Agreement. To report copyright violations, e-
mail copyright@aia.org.



Init.
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EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

§ 1.1 The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and
other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents
listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract,
and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

§ 1.2 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean the AIA A101-2017 Standard Form of Agreement Between Owner and
Contractor, SCOSE Version. Any reference in this document to the General Conditions of the Contract for
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean the AIA A201-2017 General
Conditions of the Contract for Construction, SCOSE Version.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the Owner. The
Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven (7) days prior to the Date of
Commencement. Unless otherwise provided elsewhere in the Contract Documents and provided the Contractor has
secured all required insurance and surety bonds, the Contractor may commence work immediately after receipt of the
Notice to Proceed.

§ 3.2 The Contract Time as provided in the Notice to Proceed for this project shall be measured from the Date of
Commencement of the Work to Substantial Completion.

8 3.3 Substantial Completion
8 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion of the entire Work within the Contract Time indicated in the Notice to Proceed.

8§ 3.3.2 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.
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ARTICLE 4 CONTRACT SUM
8 4.1 The Owner shall pay the Contractor the Contract Sum, including all accepted alternates indicated in the bid
documents, in current funds for the Contractor’s performance of the Contract. The Contract Sum shall be

$ ), subject to additions and deductions as provided in the Contract Documents.

8§ 4.2 Alternates
8 4.2.1 Alternates that are accepted, if any, included in the Contract Sum:
(Insert the accepted Alternates.)

Item Price

8§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price
Per Section 01 21 10, Unit Prices and Allowance $2,500

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

[tem Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages

8§ 4.5.1 Contractor agrees that from the compensation to be paid, the Owner shall retain as liquidated damages the
amount indicated in Section 9(b) of the Bid Form for each calendar day the actual construction time required to achieve
Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract

Documents. The liquidated damages amount is intended by the parties as the predetermined measure of compensation
for actual damages, not as a penalty.

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
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ARTICLE5 PAYMENTS

8 5.1 Progress Payments

§5.1.1 Based upon Applications for Payment submitted to the Architect and Owner by the Contractor and Certificates
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than twenty-one (21) days
after receipt of the Application for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the
Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§5.1.6 Subject to S.C. Code Ann. § 12-8-550 (Withholding Requirements for Payments to Non-Residents), in
accordance with AIA Document A201°-2017, General Conditions of the Contract for Construction, and subject to other
provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§5.1.6.2 The amount of each progress payment shall then be reduced by:

1 The aggregate of any amounts previously paid by the Owner;

2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless
the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which the
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in
Article 9 of AIA Document A201-2017; and

5 Retainage withheld pursuant to Section 5.1.7.

§5.1.7 Retainage
§5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold three
and one-half percent (3.5%), as retainage, from the payment otherwise due.

§5.1.7.2 When a portion, or division, of Work as listed in the Schedule of Values is 100% complete, that portion of the
retained funds which is allocable to the completed division must be released to the Contractor. No later than ten (10)
days after receipt of retained funds from the Owner, the Contractor shall pay to the subcontractor responsible for such
completed work the full amount of retainage allocable to the subcontractor’s work.

§5.1.7.3 Upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that
includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7.
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§5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the
Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

8 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

8§ 5.2 Final Payment
§5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any,
which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§5.2.2 The Owner’s final payment to the Contractor shall be made no later than twenty-one (21) days after the issuance
of the Architect’s final Certificate for Payment.

ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 Claims and disputes shall be resolved in accordance with Article 15 of AIA Document A201-2017.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
§ 8.2.1 The Owner designates the individual listed below as its Senior Representative (“Owner's Senior
Representative™), which individual has the responsibility for and, subject to Section 7.2.1 of the General Conditions, the
authority to resolve disputes under Section 15.6 of the General Conditions:

Name: Harold Hawley

Title: VP Finance and Business Management

Address: 2050 Highway 501 East, Conway, SC 29526

Telephone: 843-349-5279

Email: harold.hawley@hgtc.edu

§ 8.2.2 The Owner designates the individual listed below as its Owner's Representative, which individual has the
authority and responsibility set forth in Section 2.1.1 of the General Conditions:

Name: Kevin Brown

Title: Facilities Director

Address: 2050 Highway 501 East, Conway, SC 29526

Telephone: 843-349-5398

Email: kevin.brown@hgtc.edu

§ 8.3 The Contractor’s representative:

§ 8.3.1 The Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior
Representative”), which individual has the responsibility for and authority to resolve disputes under Section 15.6 of the
General Conditions:

Name:
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Title:
Address:
Telephone:
Email:

§ 8.3.2 The Contractor designates the individual listed below as its Contractor's Representative, which individual has the
authority and responsibility set forth in Section 3.1.1 of the General Conditions:

Name:
Title:
Address:
Telephone:
Email:

8 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other
party.

§ 8.5 The Architect’s representative:

Name: Mr. Richard L. Cook, Jr.

Title: Managing Partner/Principal
Address: 1226 Y eamans Hall Road, Suite C
Telephone: 843-735-5199

Email: rickc@thebeegroup.org

8 8.6 Insurance and Bonds

§ 8.6.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101°—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.6.2 The Contractor shall provide bonds as set forth in AIA Document A101®-2017 Exhibit A, and elsewhere in the
Contract Documents.

8§ 8.7 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with
AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise
set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
format such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

§ 8.8 Other Provisions:
§ 8.8.1 Additional requirements, if any, for the Contractor’s Construction Schedule are as follows:
Check box if applicable to this Contract)

The Construction Schedule shall be in a detailed precedence-style critical path management (CPM) or primavera-
type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic representation of all
activities and events that will occur during performance of the Work; (2) identify each phase of construction and
occupancy; and (3) set forth milestone dates that are critical in ensuring the timely and orderly completion of the Work
in accordance with the requirements of the Contract Documents.

.1 Upon review by the Owner and the Architect for conformance with milestone dates and Construction
Time given in the Bidding Documents, with associated Substantial Completion date, the Construction
Schedule shall be deemed part of the Contract Documents and attached to the Agreement as an
Exhibit. If returned for non-conformance, the Construction Schedule shall be promptly revised by the
Contractor in accordance with the recommendations of the Owner and the Architect and resubmitted.
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.2 The Contactor shall monitor the progress of the Work for conformance with the requirements of the
Construction Schedule and shall promptly advise the Owner of any delays or potential delays. Whenever
the Construction Schedule no longer reflects actual conditions and progress of the Work or the Contract
Time is modified in accordance with the terms of the Contract Documents, the Contractor shall update
the Construction Schedule to reflect such conditions.

.3 Inthe event any progress report indicates any delays, the Contractor shall propose an affirmative plan to
correct the delay, including overtime and/or additional labor, if necessary.

4 Inno event shall any progress report constitute an adjustment in the Contract Time, any milestone date,
or the Contract Sum unless any such adjustment is agreed to by the Owner and authorized pursuant to
Change Order.

8 8.8.2 The Owner’s review of the Contractor’s schedule is not conducted for the purpose of either determining its
accuracy, completeness, or approving the construction means, methods, techniques, sequences or procedures. The
Owner’s review shall not relieve the Contractor of any obligations.

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§9.1 This Agreement is comprised of the following documents:
.1 AIA Document A101®-2017, SCOSE Version Standard Form of Agreement Between Owner and
Contractor

.2 AlA Document A101®-2017, Exhibit A, Insurance and Bonds
3 AIlA Document A201©-2017, SCOSE Version General Conditions of the Contract for Construction
4 Form SE-390, Notice to Proceed — Construction Contract
5 Drawings
Number Title Date

Aslisted in Table of Contents

6 Specifications

Section Title Date Pages
Aslisted in Table of Contents

.7 Addenda, if any:

Number Date Pages
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Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents
unless the bidding or proposal requirements are also enumerated in this Article 9.

8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

The Sustainability Plan:

Title Date Pages

Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9  Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201©-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

Form SE-310, Invitation for Construction Services

Instructions to Bidders (AIA Document A701-2018 OSE Version)

Form SE-330, Contractor’s Bid (Completed Bid Form)

Form SE-370, Notice of Intent to Award

Certificate of Procurement Authority issued by the State Fiscal Accountability Authority
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This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)

Harold Hawley, VP Finance and Business Management
(Printed name and title) (Printed name and title)
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

Insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner
and the Contractor, dated the day of

in the year

(In words, indicate day, month and year.)

for the following PROJECT:
(Name, State Project Number, and location or address)

Repair/Replace Roofing Systems — Conway Campus
H59-6227-PD
2050 Highway 501 East, Conway, SC 29526

THE OWNER:
(Name, legal status and address)

Horry-Georgetown Technical College
2050 Highway 501 East
Conway, SC 29526

The Owner is a Governmental Body of the State of South Carolina as defined by
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended.

THE CONTRACTOR:
(Name, legal status and address)

TABLE OF ARTICLES

Al GENERAL

A2 OWNER’S INSURANCE

A3 CONTRACTOR’S INSURANCE AND BONDS
A4 SPECIAL TERMS AND CONDITIONS

ARTICLE A.1 GENERAL

»A 1A Document A101® — 2017 Exhibit A

This version of AIA Document
A101-2017 Exhibit A is modified
by the South Carolina Division of
Procurement, Office of State
Engineer. Publication of this
version of AIA Document A101
Exhibit A does not imply the
American Institute of Architects’
endorsement of any modification
by the South Carolina Division of
Procurement, Office of State
Engineer.

This document has important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as set forth in this Exhibit. As
used in this Exhibit, the term General Conditions refers to AIA Document A201®-2017, General Conditions of the

Contract for Construction, SCOSE Version.
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ARTICLE A.2 OWNER'’S INSURANCE

§ A.2.1 General

Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the coverage,
required under this Article A.2 and, upon the Contractor’s request, provide a copy of the policies required by Section
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions, definitions, exclusions, and
endorsements.

§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance.

§ A.2.3 Reserved
§ A.2.3.1 Reserved

§ A.2.3.1.1 Reserved
§ A.2.3.1.2 Reserved
§ A.2.3.1.3 Reserved
8§ A.2.3.1.4 Reserved
8 A.2.3.2 Reserved
§ A.2.3.3 Reserved

§ A.2.4 Optional Insurance.
The Owner shall purchase and maintain any insurance selected below.

§ A.2.4.1 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

ARTICLE A.3 CONTRACTOR'’S INSURANCE AND BONDS

§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess
or umbrella liability policy or policies. Information concerning reduction of coverage on account of revised limits or
claims paid under the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.

8 A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self-
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the
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Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall
apply to both ongoing and completed operations, whether such operations be by the Contractor or by a Subcontractor or
by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable. To
the extent commercially available, the additional insured coverage shall be no less than that provided by Insurance
Services Office, Inc. (1SO) forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the
Architect’s consultants, CG 20 32 07 04.

§ A.3.1.4 A failure by the Owner to either (i) demand a certificate of insurance or written endorsement required by
Section A.3, or (ii) reject a certificate or endorsement on the grounds that it fails to comply with Section A.3, shall not
be considered a waiver of Contractor's obligations to obtain the required insurance.

§ A.3.2 Contractor’s Required Insurance Coverage

§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.
The Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set
forth in Section 12.2.2 of the General Conditions, for such other period for maintenance of completed operations
coverage as specified in the Contract Documents, or unless a different duration is stated below:

(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for correction
of Work, state the duration.)

§ A.3.2.2 Commercial General Liability
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of
not less than $1,000,000 each occurrence, $1,000,000 general aggregate, $1,000,000 aggregate for products-completed
operations hazard, $1,000,000 personal and advertising injury, $50,000 fire damage (any one fire), and $5,000 medical
expense (any one person) providing coverage for claims including
.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
.2 personal injury and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;
4 Dbodily injury or property damage arising out of completed operations; and
5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.

.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.

.3 Claims for bodily injury other than to employees of the insured.

4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of
the insured.

5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language.

6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary
language.

.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed
on such a project.

.8 Claims related to roofing, if the Work involves roofing.

.9  Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings
or surfaces, if the Work involves such coatings or surfaces.

10 Claims related to earth subsidence or movement, where the Work involves such hazards.

11 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards.
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8§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy
limits of not less than $1,000,000 per accident, for bodily injury, death of any person, and property damage arising out
of the ownership, maintenance and use of those motor vehicles along with any other statutorily required automobile
coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability, Employers
Liability, and Automobile Liability through a combination of primary and excess or umbrella liability insurance,
provided such primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages
required under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits
only through the actual payment by the underlying insurers. The umbrella policy limits shall not be less than
$3,000,000.

8 A.3.2.5 Workers” Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than $100,000 each accident, $100,000 each employee, and
$500,000 policy limit for claims, disability benefit and other similar employee benefit acts that are applicable to the
Work to be performed.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves
hazards arising from work on or near navigable waterways, including vessels and docks.

§ A.3.2.8 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such

activities, with policy limits of not less than $ ) per claim and

($ ) in the aggregate.
8 A.3.2.9 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than $ ) per claim and

$ ) in the aggregate.

8 A.3.3 Required Property Insurance

8 A.3.3.1 The Contractor shall purchase and maintain, from an insurance company or insurance companies lawfully
authorized to issue insurance in the jurisdiction where the Project is located, property insurance written on a builder's
risk “all-risks” completed value or equivalent policy form and sufficient to cover the total value of the entire Project on
a replacement cost basis. The Contractor’s property insurance coverage shall be no less than the amount of the initial
Contract Sum, plus the value of subsequent Modifications and labor performed and materials or equipment supplied by
others. The property insurance shall be maintained until Substantial Completion and thereafter as provided in Section
A.3.3.1.3, unless otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this
Agreement. This insurance shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors
in the Project as insureds.

8 A.3.3.1.1 Causes of Loss. The insurance required by this Section A.3.3.1 shall provide coverage for direct physical loss
or damage and shall include the risks of fire (with extended coverage), explosion, theft, vandalism, malicious mischief,
collapse, earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting
damage from error, omission, or deficiency in construction methods, workmanship, or materials.

(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit

8 A.3.3.1.2 Specific Required Coverages. The insurance required by this Section A.3.3.1 shall provide coverage for loss
or damage to falsework and other temporary structures, and to building systems from testing and startup. The insurance
shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal requirements,
and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a result of such
insured loss, including claim preparation expenses. (Indicate below the cause of loss and any applicable sub-limit.)

AIA Document A101°® — 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. South Carolina Division of
Procurement Services, Office of State Engineer Version of AIA Document A101®-2017 Exhibit A. Copyright © 2020 by The American Institute of
Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, “A101,” and “AlA Contract Documents” are registered trademarks
and may not be used without permission. This document was created on 03/08/2024 10:58:51 under the terms of AIA Documents on Demand® Order
No. 2114516216 , is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Documents-on-
Demand - End User License Agreement. To report copyright violations, e-mail copyright@aia.org.



Init.

Causes of Loss Sub-Limit

8 A.3.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall replace the insurance
policy required under Section A.3.3.1 with property insurance written for the total value of the Project.

§ A.3.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.3.3 is subject to
deductibles or self-insured retentions, the Contractor shall be responsible for all loss not covered because of such
deductibles or retentions.

8 A.3.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or partially
completed portion of the Work prior to Substantial Completion shall not commence until the insurance company or
companies providing the insurance under Section A.3.3.1 have consented in writing to the continuance of coverage. The
Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause cancellation,
lapse, or reduction of insurance, unless they agree otherwise in writing.

§ A.3.3.3 If the Owner requests in writing that insurance for risks other than those described herein or other special
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such insurance, and
the cost thereof shall be charged to the Owner by appropriate Change Order.

§ A.3.3.4 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that
includes insurance coverages required by this Section A.3.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project.

§ A.3.4 Contractor’s Other Insurance Coverage

§ A.3.4.1 Insurance selected and described in this Section A.3.4 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in
Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the
expiration of the period for correction of Work, state the duration.)

§ A.3.4.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with
Section A.3.4.1.

(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate fill
point.)

O 8§ A.3.4.2.1 Reserved

8 A.3.4.2.2 Insurance for physical damage to property while it is in storage and in transit to the
construction site on an “all-risks” completed value form.

§ A.3.4.2.3 Property insurance on an “all-risks” completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment.

§ A.3.4.2.4 Boiler and Machinery Insurance
The Contractor shall purchase and maintain boiler and machinery insurance as required, which shall
specifically cover such insured objects during installation and until final acceptance by the Owner; this

AIA Document A101°® — 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. South Carolina Division of
Procurement Services, Office of State Engineer Version of AIA Document A101®-2017 Exhibit A. Copyright © 2020 by The American Institute of
Architects. All rights reserved. The “American Institute of Architects,” “AlA,” the AIA Logo, “A101,” and “AlA Contract Documents” are registered trademarks
and may not be used without permission. This document was created on 03/08/2024 10:58:51 under the terms of AIA Documents on Demand® Order
No. 21145162186, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Documents-on-
Demand - End User License Agreement. To report copyright violations, e-mail copyright@aia.org.



Init.

insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the
Work, and the Owner and Contractor shall be named insureds.

8 A.3.5 Performance Bond and Payment Bond

The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located, as follows:

(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond 100% of Contract Price
Performance Bond 100% of Contract Price

§ A.3.5.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement. The Surety
shall have, at a minimum, a "Best Rating" of "A" as stated in the most current publication of "Best's Key Rating Guide,
Property-Casualty”. In addition, the Surety shall have a minimum "Best Financial Strength Category" of "Class V", and
in no case less than five (5) times the contract amount. The Performance Bond shall be written on Form SE-355,
"Performance Bond" and the Payment Bond shall be written on Form SE-357, "Labor and Material Payment Bond", and
both shall be made payable to the Owner.

§ A.3.5.2 The Performance and Labor and Material Payment Bonds shall:
.1 beissued by a surety company licensed to do business in South Carolina;
.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the
bond on the behalf of the surety company; and
3 remain in effect for a period not less than one (1) year following the date of Substantial Completion or
the time required to resolve any items of incomplete Work and the payment of any disputed amounts,
whichever time period is longer.

§ A.3.5.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and
Regulations, as amended.

ARTICLE A.4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:
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South Carolina Division of Procurement
Services, Office of State Engineer Version of

P AIA Document A201® - 2017

General Conditions of the Contract for Construction

for the following PROJECT:

(Name, State Project Number, and location or address)
Repair/Replace Roofing Systems — Conway Campus
H59-6227-PD

2050 Highway 501 East, Conway, SC 29526

THE OWNER:
(Name, legal status, and address)

Horry-Georgetown Technical College
2050 Highway 501 East
Conway, SC 29526

The Owner is a Governmental Body of the State of South Carolina as defined in S.C.

Code Ann.§ 11-35-310.

THE ARCHITECT:
(Name, legal status, and address)

The Building Envelope Enclosure Group
1226 Y eamans Hall Road, Suite C

Hanahan, SC 29410

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

This version of AIA Document A201—
2017 is modified by the South Carolina
Division of Procurement, Office of
State Engineer. Publication of this
version of AIA Document A201 does
not imply the American Institute of
Architects’ endorsement of any
modification by South Carolina
Division of Procurement, Office of
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15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,54.2,115, 14

Contract Administration

3.1.3,4,9.4,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
15.2,2.36,5.3

Contract Documents, Definition of

111

Contract Sum
222,2.24,374,3.75,38,3.10.2,5.2.3,7.3, 74,
9.1,9.2,9.4.2,95.1.4,9.6.7,9.7,10.3.2, 11,5, 12.1.2,
12.3,14.2.4,143.2,15.1.4.2,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.1.4,22.1,2.22,3.7.4,3.7.5,3.10.2,5.2.3, 6.1.5,
7.213,731,735,7.36,7,7,7.3.10,7.4,8.1.1,
8.2.1,8.2.3,83.1,95.1,9.7,10.3.2,12.1.1, 12.1.2,
14.3.2,15.1.4.2,15.1.6.1, 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules
3.10,3.12.1,3.12.2,4.2.3,6.1.3,15.1.6.2
Contractor’s Employees
2.24,3.3.2,34.3,38.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3,11.3,14.1,14.2.1.1

Contractor’s Liability Insurance

111

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.125,3.14.2,42.4,6,11.3,12.2.4
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Init.

Contractor’s Relationship with Subcontractors
1.2.2,2.2.4,3.3.2,3.18.1,3.18.2,4.2.4,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,15,233,3.1.3,3.22,3.23,3.24,3.3.1,34.2,
3.5.1,3.7.4,3.10,3.11, 3.12,3.16, 3.18,4.2,5.2,6.2.2,
7,8.3.1,9.2,9.3,9.4,95,9.7,9.8,9.9,10.2.6, 10.3,
11.3,12,13.4,15.1.3,15.2.1

Contractor’s Representations
3.2.1,3.2.2,35,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

2.2.2,9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.21,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,7.1.3,
7.3.4,7.3.6,8.2,10,12, 14,15.1.4

Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.126,6.1.3,6.2.1

Copies Furnished of Drawings and Specifications
15,23.6,3.11

Copyrights

1.5,3.17

Correction of Work
2.5,3.7.3,9.4.2,9.8.2,9.83,9.9.1,12.1.2, 12.2,12.3,
15.1.3.1,15.1.32,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
2.5,3.24,3.7.3,3.8.2,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2,10.3.2,10.3.6, 11.2,
12.1.2,12.2.1,12.2.4,13.4,14

Cutting and Patching

3.14,6.25

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.25, 10.4, 12.2.4

Damage to the Work

3.14.2,9.9.1,10.2.1.2,10.25, 10.4, 12.2.4

Damages, Claims for
3.2.4,3.18,6.1.1,8.3.3,9.5.1,9.6.7, 10.3.3, 11.3.2,
11.3,14.2.4,151.7

Damages for Delay

6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.7.4,4.26,4.27,4.2.11,4.2.12,4.2.13,6.3,7.3.4,
7.3.9,8.1.3,8.31,9.2,9.4,95.1,9.84,9.9.1, 134.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification
9.4.1,95,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,35,4.26,6.2.3,95.1,95.3,9.6.6,9.8.2,9.93,
9.104,12.2.1

Definitions
1.1,21.1,31.1,35,3.12.1,3.12.2,3.12.3,4.1.1,5.1,
6.1.2,7.2.1,7.3.1,81,9.1,9.8.1,15.1.1

Delays and Extensions of Time
3.2,3.74,523,721,731,7.4,83,95.1, 9.7,
10.3.2,10.4,14.3.2,15.1.6,15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.3.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.15

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

8.2.2

Emergencies

10.4,14.1.1.2,15.15

Employees, Contractor’s
3.3.2,3.4.3,38.1,3.9,3.182,4.2.3,4.2.6, 10.2,
10.3.3,11.3,14.1,14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,34,35,3.82,38.3,3.12,3.13, 3.15.1,
4.26,42.7,521,6.21,73.4,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1,14.2.1.2

Execution and Progress of the Work
1.13,121,1.22,234,23.6,3.1,33.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,10.3,12.1,12.2,14.2,143.1,15.1.4
Extensions of Time
3.2.4,3.74,523,7.21,73,7.4,95.1,9.7,10.3.2,
10.4,14.3,15.1.6,15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 135, 14.1.1.3,14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
4.21,4.29,9.82,9.10,123,14.2.4,14.4.3
Financial Arrangements, Owner’s
2.2.1,13.2.2,141.1.4
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Init.

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
52.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
21.2,22,23,32.2,3.12.10.1,6.1.3,6.1.4, 6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3,11.2, 13.4.1, 13.4.2,
14.1.1.4,14.14,15.14

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4, 15.2.5
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,3.33,3.7.1,4.22,426,4.2.9,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1, 134

Instructions to Bidders

111

Instructions to the Contractor
3.2.4,33.1,381,521,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.8.4,9.9.1,9.10.2,10.2.5, 11
Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,14.4.2

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,11.4,115

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

115

Intent of the Contract Documents
121,42.7,4212,4.2.13

Interest

13.5

Interpretation
1.18,123,14,41.1,5.1,6.1.2,15.11
Interpretations, Written

4211,42.12

Judgment on Final Award

15.4.2

Labor and Materials, EQuipment
1.1.3,1.16,34,35,3.8.2,3.8.3,3.12,3.13,3.15.1,
5.2.1,6.2.1,7.34,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 4,
9.9.1,10.2.2,13.1, 13.3.1,13.4.2, 135, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.33,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.25,15.1.2,15.4.1.1

Limitations of Liability

3.2.2,35,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6,
4.2.7,6.2.2,9.4.2,9.6.4,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.25,133.1

Limitations of Time
2.1.2,2.2,25,322,3.10,3.11,3.125,3.15.1,4.2.7,
52,53,54.1,6.2.4,73,7.4,8.2,9.2,9.3.1,9.33,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.16,34.1,35,3.82,38.3,3.12, 3.13, 3.15.1,
52.1,6.2.1,7.34,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1,14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien
2.1.2,9.3.1,9.33,9.6.8,9.10.2,9.104, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1,15.2.5, 15.2.6, 15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,34.2,3128,4.28,7.1,7.4
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

111

Modifications to the Contract
1.1.1,1.1.2,25,311,41.2,42.1,523,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3
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Init.

Nonconforming Work, Rejection and Correction of
2.4,25,35,426,6.2.4,95.1,9.8.2,9.9.3,9.104,
12.2

Notice
16,16.1,1.6.2,2.1.2,2.22.,22.3,22.4,25,3.24,
3.3.1,3.74,3.75,3.9.2,312.9,3.12.10,5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1, 10.2.8, 10.3.2,11.5, 12.2.2.1,
13.4.1,13.4.2,14.1,14.2.2,14.4.2,15.1.3, 15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims
16.2,2.1.2,3.74,9.6.8,10.2.8,15.1.3,15.1.5, 15.1.6,
15.2.8,15.3.2,15.4.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

3.2,3.74

Occupancy

2.3.1,9.6.6,9.8

Orders, Written
1.1.1,24,39.2,7,822,11.5,12.1,12.2.2.1,134.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,13.2.2,14.11.4

Owner, Information and Services Required of the
2.1.2,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Owner’s Authority
15,2.1.1,2.3.324,25,3.4.2,3.8.1,3.12.10, 3.14.2,
412,424,429521,52.4,541,6.1,6.3,7.2.1,
7.3.1,8.22,831,93.2,951,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,115,12.2.2,12.3,13.2.2, 14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2,14.2.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.4

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2,14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.11,116,1.17,15,2.36,3.2.2,3.11,3.17,4.2.12,
5.3

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.25

Patents

3.17

Payment, Applications for
4.25,73.9,9.2,9.3,94,95,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,14.4.3

Payment, Certificates for
4.25,4.29,933,9.4,95,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3,14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 135, 14.1.1.3,14.2.1.2
Payment, Final
4.2.1,4.2.9,9.10,12.3,14.2.4,14.4.3

Payment Bond, Performance Bond and
7.3.4.4,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.85,9.10.3,14.23,15.1.4

PAYMENTS AND COMPLETION

9

Payments to Subcontractors
5.4.2,95.1.3,96.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3, 11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,10.2.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
4.22,82,9.8,99.1,14.14,151.4

Progress Payments
9.3,9.6,9.8.59.10.3,14.23,15.1.4

Project, Definition of

114

Project Representatives

4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

111

PROTECTION OF PERSONS AND PROPERTY
10
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Regulations and Laws
15,2.3.2,3.23,3.6,3.7,3.12.10, 3.13,9.6.4,9.9.1,
10.2.2,13.1,13.3,13.4.1,13.4.2,13.5, 14,15.2.8,15.4
Rejection of Work

Site Visits, Architect’s
3.7.4,4.22,429,94.2,95.1,9.9.2,9.10.1, 134
Special Inspections and Testing
4.26,12.2.1,134

4.26,12.2.1 Specifications, Definition of
Releases and Waivers of Liens 116
9.3.1,9.10.2 Specifications

Representations
3.21,35,3.126,8.2.1,9.3.3,9.4.2,95.1,9.10.1
Representatives
2.1.1,3.1.1,3.9,41.1,4.210,132.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.2,42.3,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.85,9.9.1,9.10.2,9.10.3

1.1.1,116,1.22,15,3.12.10,3.17,4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work
2.2.2,2.4,9.7,10.3,14.1

Stored Materials
6.2.1,9.3.2,10.2.1.2,10.24
Subcontractor, Definition of

Review of Contract Documents and Field 5.1.1
Conditions by Contractor SUBCONTRACTORS
3.2,3.12.7,6.1.3 5

Review of Contractor’s Submittals by Owner and
Acrchitect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,24,25,35,3.7.4,315.2,4.2.6,5.3,5.4,6.1,
6.3,7.3.1,8.3,95.1,9.7,10.25, 10.3,12.2.1, 12.2.2,
12.2.4,13.3,14,15.4

Royalties, Patents and Copyrights

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3,5.3,5.4,9.3.1.2,
9.6.7

Subcontractual Relations
5.3,5.4,9.3.1.2,9.6,9.10,10.2.1, 141, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2, 9.3, 9.8,
9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

3.17 6.1.1,11.3

Rules and Notices for Arbitration Substances, Hazardous

15.4.1 10.3

Safety of Persons and Property Substantial Completion

10.2,10.4 429,81.1,813,823,9.4.2,9.8,9.9.1,9.10.3,12.2,

Safety Precautions and Programs
3.3.1,4.22,4.27,5.3,10.1, 10.2, 104

15.1.2
Substantial Completion, Definition of

Samples, Definition of 9.8.1

3.12.3 Substitution of Subcontractors
Samples, Shop Drawings, Product Data and 5.2.3,5.24

3.11,3.12,4.2.7 Substitution of Architect
Samples at the Site, Documents and 2.3.3

3.11 Substitutions of Materials
Schedule of Values 3.4.2,35,7.38

9.2,93.1 Sub-subcontractor, Definition of
Schedules, Construction 5.1.2
3.10,3.12.1,3.12.2,6.1.3,15.1.6.2 Subsurface Conditions

Separate Contracts and Contractors 3.74
1.1.4,3.125,3.14.2,42.4,4.2.7,6,83.1,12.1.2 Successors and Assigns
Separate Contractors, Definition of 13.2

6.1.1 Superintendent

Shop Drawings, Definition of 3.9,10.2.6

3.12.1 Supervision and Construction Procedures

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,333,37.1,3.7.4,42,9.9.2,94.2,9.10.1,134

1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,7.1.3,
7.3.4,8.2,83.1,9.4.2,10,12,14,15.1.4

Suppliers
15,3.12.1,4.24,4.2.6,5.2.1,9.3,9.4.2,9.5.4, 9.6,
9.10.5,14.2.1
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Surety

5.4.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

117,234

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.75,54.2,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3821,7.344

Termination by the Contractor
14.1,15.1.7

Termination by the Owner for Cause
54.1.1,14.2,151.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

2.3.3

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,3.71,4.2.2,42.6,4.2.9,9.4.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1, 13.4

TIME

8

Time, Delays and Extensions of
3.24,3.74,523,72.1,73.1,7.4,83,9.5.1,9.7,
10.3.2,10.4,14.3.2,15.1.6,15.25

Time Limits
2.1.2,2.2,25,32.2,3.10,3.11,3.125, 3.15.1, 4.2,
52,5.3,54,6.24,73,7.4,82,92,9.3.1,9.3.3,9.4.1,
9.5,9.6,9.7,9.8,9.9,9.10,12.2, 13.4, 14, 15.1.2,
15.1.3,15.4

Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,9.3.3

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,8.3.1,10.3

Unit Prices

7.332,9.12

Use of Documents

1.1.1,15,23.6,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4,12.2.2.1, 13.3.2,14.2.4, 151.7
Waiver of Consequential Damages
14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.104

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,4.2.9,9.3.3,9.8.4,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
15.2,34.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,154.4.2

Written Interpretations

4.211,4.2.12

Written Orders
1.1.1,24,39,7,822,121,12.2,134.2,143.1
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ARTICLE 1 GENERAL PROVISIONS
8§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents

.1 The Contract Documents are enumerated in the Agreement between the Owner and Contractor
(hereinafter the Agreement) and consist of the Agreement, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of
the Contract, other documents listed in the Agreement, and Modifications issued after execution of the
Contract.

.2 A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order,
(3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the
Architect.

.3 Unless specifically enumerated in the Agreement, the Contract Documents do not include the
advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished
by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or portions
of Addenda relating to bidding or proposal requirements.

4 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document
A101, or some abbreviated reference thereof, shall mean the AIA A101-2017, Standard Form of
Agreement Between Owner and Contractor, SCOSE Version.

5 Any reference in this document to the General Conditions of the Contract for Construction, AIA
Document A201, or some abbreviated reference thereof, shall mean the AIA A201-2017, General
Conditions of the Contract for Construction, SCOSE Version.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor.

§ 1.1.3 The Work

The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors.

8 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Reserved

§1.1.9 Notice to Proceed
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The Notice to Proceed is a document issued by the Owner to the Contractor directing the Contractor to begin
prosecution of the Work in accordance with the requirements of the Contract Documents. The Notice to Proceed shall
fix the date on which the Contract Time will commence and establish the initial date of the Substantial Completion.

§1.1.10 State Engineer

“State Engineer” means the person holding the position as head of the State Engineer’s Office. The State Engineer’s
Office is created by S.C. Code Ann. § 11-35-830, and is sometimes referred to in the Contract Documents as “Office
of State Engineer” or “OSE.” The State Engineer is also the Chief Procurement Officer for Construction, sometimes
referred to in the Contract Documents as “CPOC”.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. In the
event of patent ambiguities within or between parts of the Contract Documents, the Contractor shall 1) provide the
better quality or greater quantity of Work, or 2) comply with the more stringent requirement, either or both in
accordance with the Architect’s interpretation.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, such determination shall not impair or otherwise affect the validity, legality, or enforceability of the
remaining provision or parts of the provision of the Contract Documents, which shall remain in full force and effect as
if the unenforceable provision or part were deleted.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

8 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service and retain all common law, statutory, and other reserved rights in their Instruments of Service,
including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other
purposes in connection with the Project is not to be construed as a violation of the Architect’s or Architect’s
consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
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whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

8 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

8§ 1.6.3 Notice to Contractor shall be to the address provided in Section 8.3.2 of the Agreement. Notice to Owner shall
be to the address provided in Section 8.2.2 of the Agreement. Either party may designate a different address for notice
by giving notice in accordance with Section 1.6.1.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation, including in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA
Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization, except as
provided in Section 7.1.7. Except as otherwise provided in Section 4.2.1, the Architect does not have such authority.
The term “Owner” means the Owner or the Owner’s Representative noted in the Agreement.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen (15) days after receipt of a written request,
information necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to S.C. Code
Ann. § 29-5-23.

§ 2.2 Reserved

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain a design professional lawfully licensed to practice, or an entity lawfully practicing, in
the jurisdiction where the Project is located. The person or entity is identified as the Architect in the Agreement and is
referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in
Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant to
this Section but shall exercise proper precautions relating to the safe performance of the Work.
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§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services. However, the Owner does not warrant the accuracy of any such
information requested by the Contractor that is not otherwise required of the Owner by the Contract Documents.
Neither the Owner nor the Architect shall be required to conduct investigations or to furnish the Contractor with any
information concerning subsurface characteristics or other conditions of the area where the Work is to be performed
beyond that which is provided in the Contract Documents.

§ 2.3.6 The Owner shall furnish the Contract Documents to the Contractor in digital format.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect, including but not limited to providing necessary resources, with diligence and promptness, the Owner may,
without prejudice to other remedies the Owner may have, correct such default or neglect. Such action by the Owner
and amounts charged to the Contractor are both subject to prior approval of the Architect and the Architect may,
pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably
necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s expenses
and compensation for the Architect’s additional services made necessary by such default, neglect, or failure. If current
and future payments are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. If
the Contractor disagrees with the actions of the Owner, or the amounts claimed as costs to the Owner, the Contractor
may file a Claim pursuant to Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the
Contractor or the Contractor’s Representative noted in the Agreement.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

.1 The Contractor acknowledges that it has investigated and satisfied itself as to the general and local
conditions which can affect the Work or its cost, including but not limited to (a) conditions bearing
upon transportation, disposal, handling, and storage of materials; (b) the availability of labor, water,
electric power, and roads; (c) uncertainties of weather, river stages, tides, or similar physical conditions
at the site; (d) the conformation and conditions of the ground; and (e) the character of equipment and
facilities needed preliminary to and during work performance.

.2 The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of
surface and subsurface materials or obstacles to be encountered insofar as this information is
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reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Owner, as well as from the drawings and specifications made a part of this Contract.

.3 Any failure of the Contractor to take the actions described and acknowledged in this Section will not
relieve the Contractor from responsibility for estimating properly the difficulty and cost of successfully
performing the Work, or for proceeding to successfully perform the Work without additional expense to
the Owner.

8§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from latent errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Architect for evaluating
and responding to the Contractor’s requests for information that are not prepared in accordance with the Contract
Documents or where the requested information is available to the Contractor from a careful study and comparison of
the Contract Documents, field conditions, other Owner-provided information, Contractor-prepared coordination
drawings, or prior Project correspondence or documentation.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction and provide its findings to the
Owner. Unless the Owner objects to the Contractor’s proposed alternative, the Contractor shall perform the Work
using its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.
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8§ 3.4 Labor and Materials

8 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

8§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.2.1 After the Contract has been executed, the Owner and Architect may consider requests for the substitution of
products in place of those specified. The Owner and Architect may, but are not obligated to, consider only those
substitution requests that are in full compliance with the conditions set forth in the General Requirements (Division 1
of the Specifications). By making requests for substitutions, the Contractor:
.1 represents that it has personally investigated the proposed substitute product and determined that it is
equal or superior in all respects to the product specified;
.2 represents that it will provide the same warranty for the substitution as it would have provided for the
product specified;
3 certifies that the cost data presented is complete and includes all related costs for the substituted product
and for Work that must be performed or changes as a result of the substitution, except for the
Acrchitect’s re-design costs, and waives all claims for additional costs related to the substitution that
subsequently become apparent;
4 agrees that it shall, if the substitution is approved, coordinate the installation of the accepted substitute,
making such changes as may be required for the Work to be complete in all respects; and
5 represents that the request includes a written representation identifying any potential effect the
substitution may have on Project’s achievement of a Sustainable Measure or the Sustainable Objective.

§ 3.4.2.2 The Owner shall be entitled to reimbursement from the Contractor for amounts paid to the Architect for
reviewing the Contractor’s proposed substitutions and making agreed-upon changes in the Drawings and
Specifications resulting from such substitutions.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements shall be considered defective. Unless caused by the Contractor or a
subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations
to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear
and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind
and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect. The Contractor shall comply with the requirements of S.C Code Ann. Title 12, Chapter 8, regarding
withholding tax for nonresidents, employees, contractors and subcontractors.
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§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Pursuant to S.C. Code Ann. 8 10-1-180, no local general or specialty building permits are required for state
buildings. Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for all other
permits, fees, and licenses by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are received or
negotiations concluded.

8§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect the difference between actual costs, as
documented by invoices, and the allowances under Section 3.8.2.1.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent, acceptable to the Owner, and necessary assistants
who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the
Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor.
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§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Owner may
notify the Contractor, stating whether the Owner has reasonable objection to the proposed superintendent. Failure of
the Owner to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner has made reasonable and
timely objection. The Contractor shall notify the Owner of any proposed change in the superintendent, including the
reason therefore, prior to making such change. The Contractor shall not change the superintendent without the
Owner’s consent, which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. Subject to any additional requirements in the Contract
Documents, the schedule shall contain detail appropriate for the Project, including at a minimum (1) the date of
commencement of the Work, interim schedule milestone dates, and the date of Substantial Completion; (2) an
apportionment of the Work by construction activity; and (3) the time required for completion of each portion of the
Work. The schedule shall provide for the orderly progression of the Work to completion and shall not exceed time
limits current under the Contract Documents. The schedule shall be revised at appropriate intervals as required by the
conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.
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§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.

.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall
accurately reflect actual conditions affecting the required layout of the fire sprinkler system. The fire
sprinkler contractor shall certify the accuracy of its shop drawings prior to submitting them for review
and approval.

.2 The fire sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record
(EOR) prior to submittal to the Office of State Fire Marshal (OSFM).

.3 The EOR shall submit to OSFM in accordance with the OSFM process.

Unless authorized in writing by OSE, neither the Contractor nor subcontractor at any tier shall submit
the fire sprinkler shop drawings directly to OSFM.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
who shall comply with reasonable requirements of the Owner regarding qualifications and insurance and whose
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and other
submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
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the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

8§ 3.12.10.2 The Contractor shall not be responsible for the adequacy of the performance and design criteria specified in
the Contract Documents.

§ 3.13 Use of Site

§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances,
codes, rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not
unreasonably encumber the site with materials or equipment.

§ 3.13.2 The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself) including loss of use resulting therefrom, but
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only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or
indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether or not such claim,
damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to
negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person
described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4  ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. Any
reference in the Contract Documents to the Architect taking action or rendering a decision with a “reasonable time” is
understood to mean no more than ten (10) days, unless otherwise specified in the Contract Documents or otherwise
agreed to by the parties.

§ 4.2.2 The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if any,
and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and to
observe the progress and quality of the portion of the Work completed, and to determine in general if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or
responsibility for the construction means, methods, techniques, sequences or procedures, or for the safety precautions
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the
Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the
portion of the Work completed, and promptly report to the Owner (1) deviations from the Contract Documents, (2)
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. The Architect will not have control over or charge of,
and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or employees, or
any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Work completed and correlated with the Contractor’s Applications
for Payment, the Architect will review and certify the amounts due the Contractor and will issue Certificates for
Payment in such amounts.
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8 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

8§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of such
request, the Architect will promptly provide the other party with a copy of the request. The Architect’s response to
such requests will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, and will not show
partiality to either. Except in the case of interpretations resulting in omissions, defects, or errors in the Instruments of
Service or perpetuating omissions, defects or errors in the Instruments of Service, the Architect will not be liable for
results of interpretations or decisions rendered in good faith. If either party disputes the Architect’s interpretation or
decision, that party may proceed as provided in Article 15. The Architect’s interpretations and decisions may be, but
need not be, accorded any deference in any review conducted pursuant to law or the Contract Documents.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents so as to
avoid delay to the construction of the Project. The Architect’s response to such requests will be made in writing with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information. Any response to a request for information must be consistent with the
intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the form of drawings.
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Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not involve an adjustment to
the Contract Sum or Contract Time.

ARTICLE 5 SUBCONTRACTORS

8§ 5.1 Definitions

8 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

8§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, within fourteen (14) days after posting of
the Notice of Intent to Award the Contract, shall notify the Owner and Architect of the persons or entities proposed for
each principal portion of the Work, including those who are to furnish materials or equipment fabricated to a special
design. Within 14 days of receipt of the information, the Owner may notify the Contractor whether the Owner has
reasonable objection to any such proposed person or entity. Failure of the Owner to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable
and timely objection. The Owner shall not direct the Contractor to contract with any specific individual or entity for
supplies or services unless such supplies and services are necessary for completion of the Work and the specified
individual or entity is the only source of such supply or service.

§ 5.2.3 If the Owner has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner has no reasonable objection. If the proposed but rejected Subcontractor was
reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or Contract Time
shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as
required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
makes reasonable objection to such substitution. The Contractor’s request for substitution must be made to the Owner
in writing, accompanied by supporting information.

§5.2.5 A Subcontractor identified in the Contractor’s Bid pursuant to the subcontractor listing requirements of Section
7 of the Bid Form may only be substituted in accordance with and as permitted by the provisions of S.C. Code Ann. §
11-35-3021. A proposed substitute for a listed subcontractor shall also be subject to the Owner’s approval as set forth
in Section 5.2.3.

§ 5.2.6 A Contractor may substitute one prospective subcontractor for another, with the approval of the Owner as
follows:
1 Ifthe Contractor requests the substitution, the Contractor is responsible for all costs associated with the
substitution.
2 If the Owner requests the substitution, the Owner is responsible for any resulting increased costs to the
Contractor.

§ 5.3 Subcontractual Relations

§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to
be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
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prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein, or in the
subcontract agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the
Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents.
Subcontractors will similarly make copies of applicable portions of such documents available to their respective
proposed Sub-subcontractors.

8§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2, 3.5,
3.18,5.3,54,6.2.2,7.1.6,7.3.3,7.5,13.1,13.9,14.3, 14.4, and 15.1.7.

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to
exclude, Sections 13.2 and 13.5 and all of Article 15, except Section 15.1.7, of these General Conditions. In the place
of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract may
include Sections 13.2 and 13.5 and all of Article 15, except Section 15.1.7, of AIA Document A201-2007, Conditions
of the Contract, as originally issued by the American Institute of Architects.

§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Section 5.3.1 as necessary to preserve and protect the rights of the Owner and the
Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the
subcontracting thereof will not prejudice such rights. The Contractor’s assurance shall be in the form of an affidavit or
in such other form as the Owner may approve. Upon request, the Contractor shall provide the Owner or Architect with
copies of any or all subcontracts or purchase orders.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

8§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

8§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for
those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this conditional
assignment.

§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work
assigned to the Owner in accordance with the Contract Documents.

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s obligations
to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional assignment.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
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those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of
subrogation.

8§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

8 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Reserved

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

8§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.1.4 If achange in the Work provides for an adjustment to the Contract Sum, the amount of such adjustment must be
computed and documented in writing. In order to facilitate evaluation of proposals or claims for increases and
decreases to the Contract Sum, all proposals or claims, except those so minor that their propriety can be seen by
inspection, shall be accompanied by a complete itemization of costs including labor, materials and subcontracts.
Labor and materials shall be itemized. Where major cost items are subcontracts, they shall be itemized also. The
amount of the adjustment must approximate the actual cost to the Contractor and all costs incurred by the Contractor
must be justifiably compared with prevailing industry standards. Except as provided in Section 7.1.5, all adjustments
to the Contract Sum shall be limited to job specific costs and shall not include indirect costs, home office overhead or
profit.

§ 7.1.5 The combined overhead and profit included in the total cost to the Owner for a change in the Work shall be
based on the following schedule:

.1 For the Contractor, for Work performed by the Contractor’s own forces, not to exceed seventeen (17%)
percent of the Contractor’s actual costs.

.2 For the Contractor, for Work performed by the Contractor’s Subcontractors, not to exceed ten (10%)
percent of each Subcontractor’s actual costs (not including the Subcontractor’s overhead and profit).

.3 For each Subcontractor involved, for Work performed by that Subcontractor’s own forces, not to
exceed seventeen (17%) percent of the Subcontractor’s actual costs.

4 Cost to which overhead and profit is to be applied shall be determined in accordance with Section 7.3.4.

The percentages cited above shall be considered to include all indirect costs including, but not limited to field and
office managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations.

§ 7.1.6 The procedures described in Sections 7.1.4 and 7.1.5 shall be used to calculate any adjustment in the Contract
Sum, including without limitation an adjustment permitted under Articles 7, 9, 14, or 15.

§ 7.1.7 If a change in the Work requires an adjustment to the Contract Sum that exceeds the limits of the Owner’s
Construction Change Order Certification (reference Section 9.1.9 of the Agreement), then the Owner’s agreement is
not effective, and Work may not proceed until approved in writing by the OSE.

§ 7.1.8 Additional Work performed after the declaration of Substantial Completion must be approved by OSE, if
the Change Order exceeds the Owner’s Construction Change Order Certification.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument, using the OSE Construction Change Order form, prepared by the
Architect and signed by the Owner, Contractor, and Architect stating their agreement upon all of the following:
.1 The change in the Work;
.2 The amount of the adjustment, if any, in the Contract Sum; and
3 The extent of the adjustment, if any, in the Contract Time.

Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the Work
that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the
Contract Time.

§ 7.2.2 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the proposed
adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract Sum shall be prepared in
accordance with Section 7.1.4 and 7.1.5. The Owner’s request shall include any revisions to the Drawings or
Specifications necessary to define any changes in the Work. Within fourteen (14) days of receiving the request, the
Contractor shall submit the proposal to the Owner and Architect along with all documentation required by Section 7.5.

§ 7.2.3 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and shall
be prepared in accordance with Section 7.2.2. If the Contractor requests a change to the Work that involves a revision
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to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure associated with
the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by execution of a
Change Order.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
.1 Mutual acceptance of a lump sum if properly itemized and substantiating data is not available to permit
evaluation;
.2 Unit prices specified in the Contract Documents or subsequently agreed upon, subject to adjustment if
any, as provided in Section 9.1.2;
.3 Cost and a percentage fee, calculated as described in Sections 7.1.4 and 7.1.5;
4 inanother manner as the parties may agree; or
5 As provided in Section 7.3.4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on
the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in
case of an increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.1.5. In such case,
and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an
itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract Documents,
costs for the purposes of this Section 7.3.4 shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others; and
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual cost including overhead and profit as confirmed by the Architect from the
Schedule of Values.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
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Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

§ 7.5 Pricing Data and Audit

§ 7.5.1 Cost or Pricing Data

Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a
Modification which exceeds $500,000 [Reference S.C. Code Ann. 88 11-35-1830 and 11-35-2220, and SC Code Ann.
Reg 19-445.2120]. Contractor shall certify that, to the best of its knowledge and belief, the cost or pricing data
submitted is accurate, complete, and current as of a mutually determined specified date prior to the date of pricing the
Modification. Contractor’s price, including profit, shall be adjusted to exclude any significant sums by which such
price was increased because Contractor furnished cost or pricing data that was inaccurate, incomplete, or not current as
of the date specified by the parties. Notwithstanding Subparagraph 9.10.4, such adjustments may be made after final
payment to the Contractor.

§ 7.5.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers
would reasonably expect to affect price negotiations significantly. Cost or pricing data are factual, not judgmental;
and are verifiable. While they do not indicate the accuracy of the prospective contractor's judgment about estimated
future costs or projections, they do include the data forming the basis for that judgment. Cost or pricing data are more
than historical accounting data; they are all the facts that can be reasonably expected to contribute to the soundness of
estimates of future costs and to the validity of determinations of costs already incurred.

§ 7.5.3 Records Retention

As used in Section 7.5, the term "Records" means any books or records that relate to cost or pricing data of a Change
Order that Contractor is required to submit pursuant to Section 7.5.1. Contractor shall maintain records for three years
from the date of final payment, or longer if requested by the chief procurement officer. The Owner may audit
Contractor’s records at reasonable times and places.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.
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§ 8.2.2 The Contractor shall not knowingly commence the Work prior to the effective date of surety bonds and
insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending dispute resolution; or (5) by other causes that the Contractor asserts, and the Architect determines,
justify delay, then to the extent such delay will prevent the Contractor from achieving Substantial Completion within
the Contract Time, the Contract Time shall be extended for such reasonable time as the Architect may determine,
provided the delay:

.1 is not caused by the fault or negligence of the Contractor or a subcontractor at any tier, and

.2 is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such
supplies, machinery, equipment, or services were obtainable from other sources in sufficient time for
the Contractor to meet the required delivery.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

§ 9.2.1 The Contractor shall submit a schedule of values to the Architect within ten (10) days of full execution of the
Agreement, allocating the entire Contract Sum to the various portions of the Work. The schedule of values shall be
prepared in the form, and supported by the data to substantiate its accuracy, required by the Architect. This schedule,
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.
Any changes to the schedule of values shall be submitted to the Architect and supported by such data to substantiate its
accuracy as the Architect may require, and unless objected to by the Architect, shall be used as a basis for reviewing
the Contractor’s subsequent Applications for Payment.

§ 9.2.2 Asrequested by the Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown
for the Work for which each is responsible. The breakdown, being submitted on a uniform standardized format
approved by the Architect and Owner, shall be divided in detail, using convenient units, sufficient to accurately
determine the value of completed Work during the course of the Project. The Contractor shall update the schedule of
values as required by either the Architect or Owner as necessary to reflect:

1 the description of Work (listing labor and material separately);
2 the total value of the Work;

3 the percent and value of the Work completed to date;

4 the percent and value of previous amounts billed; and

5  the current percent completed, and amount billed.
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§ 9.2.3 Any schedule of values or trade breakdown that fails to provide sufficient detail, is unbalanced, or exhibits
"front-loading” of the value of the Work shall be rejected. If a schedule of values or trade breakdown is used as the
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications for
Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work.

8§ 9.3 Applications for Payment

§ 9.3.1 Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. The
application shall be notarized, if required, and supported by all data substantiating the Contractor’s right to payment
that the Owner or Architect require (such as copies of requisitions, and releases and waivers of liens from
Subcontractors and suppliers), and shall reflect retainage as provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing, provided such materials or equipment will be subsequently incorporated in the Work. Payment
for materials and equipment stored on or off the site shall be conditioned upon compliance by the Contractor with
procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment or otherwise
protect the Owner’s interest, and shall include the costs of applicable insurance, storage, and transportation to the site,
for such materials and equipment stored off the site. The Contractor shall 1) protect such materials from diversion,
vandalism, theft, destruction, and damage, 2) mark such materials specifically for use on the Project, and 3) segregate
such materials from other materials at the storage facility. The Architect and the Owner shall have the right to make
inspections of the storage areas at any time.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated in both the Application
for Payment and, if required to be submitted, the accompanying current construction schedule, the quality of the Work
is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified.
The foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means,
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methods, techniques, sequences, or procedures; or (3) made examination to ascertain how or for what purpose the
Contractor has used money previously paid on account of the Contract Sum.

8 9.5 Decisions to Withhold Certification
8 9.5.1 The Architect shall withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied by the
current construction schedule required by Section 3.10.1. If the Architect is unable to certify payment in the amount of
the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the Contractor and
Avrchitect cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount
for which the Architect is able to make such representations to the Owner. The Architect may also withhold a
Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a
Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the
Owner from loss for which the Contractor is responsible, including loss resulting from acts and omissions described in
Section 3.3.2, because of
1 defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a Separate Contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 Pursuant to S.C. Ann. §§ 29-6-10 through 29-6-60, the Contractor shall pay each Subcontractor, no later than
seven days after receipt of payment from the Owner, the amount to which the Subcontractor is entitled, reflecting
percentages actually retained from payments to the Contractor on account of the Subcontractor’s portion of the Work.
The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make
payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.
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8 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3and 9.6.4.

8 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

8§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

8 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within seven
days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within
seven days after the time established in the Contract Documents, the amount certified by the Architect or awarded by
final dispute resolution order, then the Contractor may, upon seven additional days’ notice to the Owner and Architect,
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of
shutdown, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive written
list of items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter
the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect, the Owner, and any other party the Architect or the Owner
choose, will make an inspection on a date and at a time mutually agreeable to determine whether the Work or
designated portion thereof is substantially complete. The Contractor shall furnish access for the insp